8/30/2013
Response to Questions: Keystone-North Kenneth-Winona Bicycle Boulevard Projects RFP

Do subconsultants have to include Exhibit 10-F, 10-K, or 10-Q?

Answer: If a subcontract for work or services to be performed exceeds 525,000, the
subcontract must contain all required provisions of the prime contract.

Does the city want to continue the use of loop detection at the proposed intersections for

bicycle detection? Are there any plans to upgrade to microwave or video detection?

Answer: The City has used microwave and video detection throughout the City. Our experience
has shown that it does not always work on narrow local streets. For the purposes of
budgeting, consultant should assume that detection should be consistent with
existing infrastructure; either push- button or loop bicycle detection. Although this
may be something to consider further during the design process.

For the bicycle detection signal plans, is the City comfortable with the design plans only showing

the necessary detail for effected conduits and boxes? This would be in contrast to a full signal

plan showing all existing and proposed detail.

Answer: The level of detail will likely vary on an intersection-by-intersection basis. Consultants
will obtain all existing traffic plans as part of Task 2 and work with traffic engineering
staff to determine the level of detail necessary, which may include a simple redline of
the existing plans, a detail of only the proposed changes, or a full signal plan.

Is the city envisioning planting and irrigation in the traffic circles?

Answer: The City is flexible on this, traffic circles and medians may include landscaping or
decorative hardscape. The community may request landscaping be included during of
the outreach component in Task 3. However, this will need to be weighed against the
proximity of water infrastructure (particularly recycled water), maintenance, and the
construction and establishment funds available for the project budget. Preliminarily,
consultants should assume that landscaping and irrigation is preferred.

For the improvements on Winona Avenue, the project description and the proposed concept

plan identify different improvements. The project description suggests installing a traffic circle at

Brighton Street while the concept plan map shows bulb-outs on Lincoln Street. For budgeting

purposes should one or two traffic calming measures along Winona Street be assumed?

Answer: Please assume up to two traffic calming improvemenst on Winona. As with all
proposed components of the project, this may change as part of the outreach and
design processes.

Can funds allocated for construction administration be used during the design engineering

phase if total does not exceed total grant award?

Answer: Due to the process for federally funded project outlined by Caltrans in the Local
Assistance Procedures Manual, construction administration funds are to be allocated
during the construction phase of the project. Moving funds between phases may
result in delays to the project that ultimately jeopardizes the availability of funding
for the project.



7.

10.

On the Detailed Engineer's Estimate, what are the "Non-Infra" items?

Answer: The Safe Routes to School project include non-infrastructure related programs for
encouraging students to walk and bike to school. For this project the non-
infrastructure components will be contracted separately during the construction
phase. Non-infrastructure items are not included in this RFP.

Task 6 of Construction Administration Services mentions "performance of periodic and final

inspections”, but otherwise the task description implies assistance during construction. What

level of inspection services are expected from the consultant?

Answer: The Consultant will be expected to inspect and sign-off on all work performed during
the construction phase to ensure consistency with the design.

Will each non-selected firm's price proposal remain unopened?

Answer: The City of Burbank follows the procurement method outlined in the Local Assistance
Procedures Manual. All proposals will be reviewed and ranked independent from the
cost proposal. Then the cost-proposal for the top-ranked consultant will be opened
and negotiations will begin. If the City is unable to reach an agreement with the top-
ranked consultant, negotiations will be closed and the City will move onto the
second-ranked consultant. All other cost proposals will remain sealed.

Does City staff intend to charge only nominally to the PS&E and Construction Administration

tasks out of the state and Federal funding?

Answer: The City will use little or no funding from the PS&E phase. Some of the construction
administration dollars will be used to cover City inspections.



